
W. Gowe St. - 4th Ave. S. to 6th Ave. S.
Drainage

R.L. Alia Company R.W. Scott Construction Co. Northwest Cascade Road Construction Northwest Engineer's Estimate

Bid Opening:  June 23, 2015, 1:00 PM 107 Williams Ave South 4005 West valley Hwy., Suite A P.O. Box 73399 P.O. Box 188 Paul Kuehne

 Renton, WA 98057 Auburn, WA 98001 Puyallup, WA 98373 Renton, WA 98057  

  

TOTAL $312,030.00 $323,342.00 $362,780.00 $398,577.00 $371,250.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL

NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE I: STREET

1000 Mobilization 1 LS 10,000.00 $10,000.00 36,500.00 $36,500.00 26,100.00 $26,100.00 $39,000.00 $39,000.00 30,000.00 $30,000.00

1005 Clearing & Grubbing 1 LS 10,000.00 $10,000.00 3,000.00 $3,000.00 12,000.00 $12,000.00 $8,500.00 $8,500.00 2,000.00 $2,000.00

1006 Remove & Dispose of Existing Mailbox & Post 1 LS 100.00 $100.00 50.00 $50.00 490.00 $490.00 $350.00 $350.00 200.00 $200.00

1010 Remove Existing Asphalt Concrete Pavement 1,000 SY 20.00 $20,000.00 8.00 $8,000.00 13.00 $13,000.00 $15.00 $15,000.00 20.00 $20,000.00

1015 Remove Existing Cement Concrete Driveway 150 SY 20.00 $3,000.00 14.00 $2,100.00 25.00 $3,750.00 $25.00 $3,750.00 25.00 $3,750.00

1020 Remove Cement Concrete Sidewalk 450 SY 20.00 $9,000.00 13.00 $5,850.00 15.00 $6,750.00 $25.00 $11,250.00 20.00 $9,000.00

1025 Remove Cement Concrete Curb & Gutter 1,200 LF 20.00 $24,000.00 4.00 $4,800.00 6.00 $7,200.00 $7.00 $8,400.00 10.00 $12,000.00

1040 Removal of Raised Pavement Markers &/or 

Thermoplastic Traffic Markings

1 LS 2,500.00 $2,500.00 2,300.00 $2,300.00 2,310.00 $2,310.00 $2,500.00 $2,500.00 1,000.00 $1,000.00

1050 Saw Cut Existing Asphalt Concrete Pavement 1,400 LF 5.00 $7,000.00 4.00 $5,600.00 3.00 $4,200.00 $4.00 $5,600.00 5.00 $7,000.00

1053 Saw Cut Existing Cement Concrete Pavement 500 LF 5.00 $2,500.00 8.00 $4,000.00 4.00 $2,000.00 $6.00 $3,000.00 7.00 $3,500.00

1080 Crushed 5/8" Minus, (Crushed Surfacing) 90 TON 30.00 $2,700.00 30.00 $2,700.00 62.00 $5,580.00 $80.00 $7,200.00 30.00 $2,700.00

1100 HMA for Inlay Patch, Class 1/2", PG 64-22 400 TON 143.00 $57,200.00 100.00 $40,000.00 115.00 $46,000.00 $105.00 $42,000.00 160.00 $64,000.00

1110 Planing Bituminous Pavement .1' to .6' 1,200 SY 5.00 $6,000.00 9.00 $10,800.00 11.50 $13,800.00 $10.00 $12,000.00 6.00 $7,200.00

1125 Cold Plant Mix for Temporary Pavement Patch 5 TON 100.00 $500.00 200.00 $1,000.00 415.00 $2,075.00 $250.00 $1,250.00 200.00 $1,000.00

1135 Cement Concrete Driveway, 8" Depth, Reinforced 

Gutter Only

400 LF 27.00 $10,800.00 24.00 $9,600.00 29.00 $11,600.00 $50.00 $20,000.00 40.00 $16,000.00

1140 Cement Concrete Driveway, 8" Depth, Reinforced 100 SY 77.00 $7,700.00 73.00 $7,300.00 103.00 $10,300.00 $95.00 $9,500.00 70.00 $7,000.00

1145 Cement Concrete Sidewalk 450 SY 33.00 $14,850.00 40.00 $18,000.00 50.00 $22,500.00 $45.00 $20,250.00 50.00 $22,500.00

1150 Cement Concrete Sidewalk Ramp 1 EA 2,000.00 $2,000.00 1,400.00 $1,400.00 2,100.00 $2,100.00 $2,500.00 $2,500.00 2,000.00 $2,000.00

1205 Cement Concrete Curb & Gutter 800 LF 20.00 $16,000.00 18.50 $14,800.00 24.00 $19,200.00 $33.00 $26,400.00 30.00 $24,000.00

1227 Adjust Existing Vault Lid to Finished Grade 1 EA 1,000.00 $1,000.00 1,000.00 $1,000.00 1,100.00 $1,100.00 $1,500.00 $1,500.00 500.00 $500.00

1228 Adjust Existing Catch Basin Grate or Curb Inlet Grate 

to Finished Grade

7 EA 100.00 $700.00 350.00 $2,450.00 200.00 $1,400.00 $1,000.00 $7,000.00 300.00 $2,100.00

1229 Adjust Existing Manhole Cover to Finished Grade 4 EA 100.00 $400.00 500.00 $2,000.00 360.00 $1,440.00 $1,000.00 $4,000.00 500.00 $2,000.00

1230 Adjust Existing Valve Box Top Section & Lid to 

Finished Grade

7 EA 100.00 $700.00 400.00 $2,800.00 305.00 $2,135.00 $650.00 $4,550.00 300.00 $2,100.00

1240 Adjust Existing Junction Box to Finished Grade 4 EA 100.00 $400.00 150.00 $600.00 225.00 $900.00 $650.00 $2,600.00 300.00 $1,200.00

1245 Adjusting Existing Monument, Case & Cover to 

Finished Grade

1 EA 1,000.00 $1,000.00 400.00 $400.00 305.00 $305.00 $650.00 $650.00 400.00 $400.00

1250 Install New Monument, Case & Cover to Finished 

Grade

1 EA 1,000.00 $1,000.00 750.00 $750.00 415.00 $415.00 $2,000.00 $2,000.00 500.00 $500.00

1315 Pothole Utilities 10 EA 30.00 $300.00 250.00 $2,500.00 300.00 $3,000.00 $550.00 $5,500.00 300.00 $3,000.00

1320 Project Sign Installation 2 EA 500.00 $1,000.00 500.00 $1,000.00 450.00 $900.00 $1,000.00 $2,000.00 500.00 $1,000.00

1355 Minor Changes 1 CALC 15,000.00 $15,000.00 15,000.00 $15,000.00 15,000.00 $15,000.00 $15,000.00 $15,000.00 15,000.00 $15,000.00

 

SCHEDULE I TOTAL $227,350.00 $206,300.00 $237,550.00 $283,250.00 $262,650.00

SCHEDULE III: STORM SEWER

3015 Storm Sewer Ductile Iron Pipe, 12" Diameter CL 50 

Unlined

130 LF 90.00 $11,700.00 75.00 $9,750.00 68.00 $8,840.00 $90.00 $11,700.00 70.00 $9,100.00

3085 Catch Basin, Type 1 2 EA 1,500.00 $3,000.00 1,400.00 $2,800.00 1,200.00 $2,400.00 $1,500.00 $3,000.00 1,000.00 $2,000.00

3090 Concrete Inlet 1 EA 1,500.00 $1,500.00 1,200.00 $1,200.00 1,050.00 $1,050.00 $1,500.00 $1,500.00 900.00 $900.00

3175 Crushed 5/8" Minus, (Pipe Zone Bedding) 60 TON 15.00 $900.00 24.00 $1,440.00 36.00 $2,160.00 $25.00 $1,500.00 30.00 $1,800.00

3190 Control Density Fill 7 CY 100.00 $700.00 100.00 $700.00 145.00 $1,015.00 $150.00 $1,050.00 200.00 $1,400.00

SCHEDULE III TOTAL $17,800.00 $15,890.00 $15,465.00 $18,750.00 $15,200.00

SCHEDULE IV: TRAFFIC CONTROL 

4005 Traffic Control Labor 400 HR 50.00 $20,000.00 48.00 $19,200.00 53.00 $21,200.00 $55.00 $22,000.00 50.00 $20,000.00

4015 Traffic Control Supervisor 200 HR 10.00 $2,000.00 60.00 $12,000.00 63.50 $12,700.00 $65.00 $13,000.00 60.00 $12,000.00

4020 Temporary Traffic Control Devices 1 LS 5,000.00 $5,000.00 3,500.00 $3,500.00 2,725.00 $2,725.00 $4,500.00 $4,500.00 2,000.00 $2,000.00

4030 Portable Changeable Message Sign (PCMS) 30 DAY 100.00 $3,000.00 60.00 $1,800.00 64.00 $1,920.00 $135.00 $4,050.00 150.00 $4,500.00
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1 2 3 4

4035 Sequential Arrow Sign (SAS) 40 DAY 60.00 $2,400.00 25.00 $1,000.00 64.00 $2,560.00 $58.00 $2,320.00 75.00 $3,000.00

4100 Plastic 4" White Line 360 LF 2.00 $720.00 2.00 $720.00 2.00 $720.00 $2.50 $900.00 4.00 $1,440.00

4105 Plastic Double Yellow Center Line with Raised 

Pavement Markers

670 LF 5.00 $3,350.00 4.50 $3,015.00 4.00 $2,680.00 $5.50 $3,685.00 10.00 $6,700.00

4115 Plastic Stop Bar Line 20 LF 14.00 $280.00 14.50 $290.00 14.00 $280.00 $17.50 $350.00 20.00 $400.00

4120 Plastic Crosswlak Line 144 SF 7.50 $1,080.00 8.00 $1,152.00 7.00 $1,008.00 $9.00 $1,296.00 10.00 $1,440.00

 

SCHEDULE IV TOTAL $37,830.00 $42,677.00 $45,793.00 $52,101.00 $51,480.00

SCHEDULE V: TEMPORARY EROSION & SEDIMENTATION CONTROL 

5015 Inlet Protection 9 EA 50.00 $450.00 75.00 $675.00 48.00 $432.00 $94.00 $846.00 80.00 $720.00

5055 Erosion/Water Pollution Control 1 FA 5,000.00 $5,000.00 5,000.00 $5,000.00 5,000.00 $5,000.00 $5,000.00 $5,000.00 5,000.00 $5,000.00

SCHEDULE V TOTAL $5,450.00 $5,675.00 $5,432.00 $5,846.00 $5,720.00

SCHEDULE VI: ROADSIDE RESTORATION

6000 Street Tree Stump Grinding/ Root Removal Pit 10' L x 

5' W x 18" Depth

20 EA 500.00 $10,000.00 1,200.00 $24,000.00 512.00 $10,240.00 $500.00 $10,000.00 500.00 $10,000.00

6002 Street Tree Planting & Staking 20 EA 400.00 $8,000.00 800.00 $16,000.00 1,800.00 $36,000.00 $550.00 $11,000.00 1,000.00 $20,000.00

6005 Topsoil Type A 10 CY 30.00 $300.00 75.00 $750.00 120.00 $1,200.00 $58.00 $580.00 70.00 $700.00

6015 Beauty Bark 10 CY 30.00 $300.00 75.00 $750.00 120.00 $1,200.00 $65.00 $650.00 50.00 $500.00

 

SCHEDULE VI TOTAL $18,600.00 $41,500.00 $48,640.00 $22,230.00 $31,200.00

SCHEDULE VII: ELECTRICAL

7002 Induction Loops 2 EA 1,000.00 $2,000.00 1,400.00 $2,800.00 1,650.00 $3,300.00 $1,950.00 $3,900.00 1,000.00 $2,000.00

7006 Video Detection System, Installation Only 1 LS 3,000.00 $3,000.00 8,500.00 $8,500.00 6,600.00 $6,600.00 $12,500.00 $12,500.00 3,000.00 $3,000.00

SCHEDULE VII TOTAL $5,000.00 $11,300.00 $9,900.00 $16,400.00 $5,000.00

SUMMARY:  

SCHEDULE I TOTAL $227,350.00 $206,300.00 $237,550.00 $283,250.00 $262,650.00

SCHEDULE III TOTAL  $17,800.00 $15,890.00 $15,465.00 $18,750.00 $15,200.00

SCHEDULE IV TOTAL  $37,830.00  $42,677.00  $45,793.00 $52,101.00  $51,480.00

SCHEDULE V TOTAL $5,450.00 $5,675.00 $5,432.00 $5,846.00 $5,720.00

SCHEDULE VI TOTAL $18,600.00 $41,500.00 $48,640.00 $22,230.00 $31,200.00

SCHEDULE VII TOTAL $5,000.00 $11,300.00 $9,900.00 $16,400.00 $5,000.00

CONSTRUCTION CONTRACT TOTAL $312,030.00 $323,342.00 $362,780.00 $398,577.00 $371,250.00


